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Contractor License #549566
DOSH #177

o 2100 East Via Burton Street
Anaheim, CA 92806

CSTFNVIRONMENTAL INC 714/991-8300 FAX 714/991- 8226
anua 1997

McDonnell Douglas Realty Company
4060 Lakewood Blvd., 6th Floor
Long Beach, CA 90808-1700

Attn:  Mr. Merle Pautsch C O )éj \g/

Manager, Development Engineering

RE: McDonnell Douglas Torrance Facility é@\“\w
Demolition and Remediation for Phase 1
Contract No. 96-060TO

Subject: Proposal: Destruction of Two Water Wells

Dear Merle,

We submit the following proposal for the above work as requested.

Scope of Work:  Properly abandon 2 ea. water wells in accordance to California

Board of Water Resources, Water Well Standards, Bulletin 74-81 and Bulletin 74-90:
Work includes: Health and Safety Plan, Underground Clearance, Permitting, and
Agency Notification, Well Abandonment, Letter Report and Project Manage

Exclusions: Hazardous Wastes

65: Bid: 2 each 8" by 500' Deep Well Abandonment: $20,883.50
Alt. # 1: 2 each 10" by 500' Deep Well Abandonment: $23,083.50
Alt. # 2: 2 each 12" by 500' Deep Well Abandonment: $25,283.50
Alt. # 3: 2 each 14" by 500' Deep Well Abandonment: $27,483.50

If you should have any questions, please do not hesitate to contact me.

Sincerely,

Patrick Hussey
Project Manager pat.561

Attachment: Tait Environmental Management Proposal dated January 3, 1997

Los Angeles  Houston ¢ Las Vegas * Dallas » San Francisco ¢ Boston
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TAIT ENVIRONMENTAL MANAGEMENT, INC.

January 3, 1997

Mr. Pat Hussey

CST Environmental Incorporated
2100 East Via Burton Street
Anaheim, California 92806

SUBJECT: PROPOSAL TO ABANDON TWO (2) WATER WELLS AT THE
MCDONNELL DOUGLAS REALTY COMPANY HARBOR GATEWAY
PARCEL LOCATED AT 1414 WEST 190TH STREET IN LOS ANGELES,
CALIFORNIA

Dear Mr. Hussey:

Tait Environmental Management, Inc. (TEM), is pleased to present this proposal to abandon
two (2) water wells at the McDonnell Douglas Realty Company (MDRC) Harbor Gateway
parcel located at 1414 190th Street in Los Angeles, California. It is TEM's understanding that
the wells were used to provide water for the sprinkler system in the event of a fire.

OBJEC'I'IV‘ E » ” -

The objective of the proposed scope of work is as follows: .

. Properly abandon the two (2), 8-inch, steel, water wells in accordance with the
California Department of Water Resources, Water Well Standards, Bulletin 74-81 and
Bulletin 74-90.

SCOPE OF WORK

The scope of work TEM has developed is described in the following tasks:
Task 1. Health and Safety Plan

Prior to the abandonment activities, TEM will prepare a health and safety plan (HSP) for the
proposed scope of work. The HSP is designed to minimize exposure of TEM personnel and
its subcontractors to potentially hazardous materials. The HSP describes the properties of
contaminants that may be encountered, personal protective equipment, working area
monitoring, and contingencies in the event of an emergency. The HSP will be implemented in
the field by the Site Safety Officer.

1100 Town & Country Road - Suite 1200 - Orange, CA 92868 - (714) 560-8200 - (714) 560-8211 FAX
Olher Lacalions: San Diego, CA = Concord, CA - Sacramanto, CA « Phoenix, AZ + Tucson, AZ
Established 1964

BOE-C6-0110445
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MDRC Harbor Gateway Parcel ' January 3, 1997
Well Abandonment Proposal

Task 2. Underground Clearance, Permitting and Agency Notification

Underground Service Alert will be notified for the demarcation of the on- and off-site
underground utilities. Existing utilities will be "cleared" prior to the initiation of site
excavation activities. In addition, all required applications/permits *vill be obtained from the
Los Angeles County Department of Health Services and/or V.egior ! Water Quality Control
Board (RWQCB) and all applicable regulatory 2gencies as required.

Task 3. Well Abandonment

The wells may be constructed of 8-,10-,12- or 14-inch steel to depths of approximately 500
feet deep. It is TEM’s understanding that CST will remove alse each pump house from the
wells. All above-ground structures including thc pumps and concrete pad will be dismantled,
broken-up and removed from the site by TEM.

Bentonite grout will be inserted using tremie pxbmg and high prcssurc air will be used to force
bentonite grout through the perforations to seal each well from 500 to 50 feet BGS. The
remaining 50 feet will be sealed with a standard cement mix at a mmunum of 2,500 psi. Upon
completion of the well abandonment, the tremie pipes will be removed and the well casing will
be cut-off below 4-feet BGS. The area around the abandoned wells will be backfilled and
compacted to match the surrounding area.

Task 4. Letter Report

Upon compleuon of the well abandonment activities, TEM will prepare a letter report which
will summarize the work performed and the procedures used. The report will be submitted to
MDRC in a draft format for review prior to agency submittal.

Task 5. Project Management ’ ,! =
TEM will coordmate of each of the tasks listed' above cherit and agency commumcanons, and

overall project management.
ESTIMATED BUDGET
Work will be conducted on a lump-sum basis. Any out-of-scope work, approved by MDRC

will be completed per our Schedule of Fees for work conducted in the 1997 calendar year.
The bid estimate for the scope of work descnbed is presented in Table 1.

NN ——
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MDRC Harbor Gateway Parcel ; I January 3, 1997
Well Abandonment Proposal | S

SCHEDULE

Work may commence upon your written approval of this lump-sum bid. Field activities are
anticipated to be completed in approximately three (3) days. A letier report will be submitted
approximately three (3) to five (5) weeks after the completion of all field activities.

CLOSURE

TEM appreciates the opportunity to be of service to MDRC. Should you have any questions
regarding this proposal, please contact either of the undersigned at your convenience.

Very truly yours,

TAIT ENV,]RONMENTAL MANAGEMENT, INC.

e Pl pstimeil

Marc A. McWilliams ~ Ravi S. Limaye, P.E.,
Project Geologist ~ Vice President

Attachments: Table 1 - Estimated Budget - Well Abandonment (8-inch wells)
Table 2 - Estimated Budget - Well Abandonment (10-inch wells)
Table 3 - Estimated Budger - Well Abandonment (12 -inch wells)
Table 4 - Estimated Budget - Wzll Abandoment (* -inch vwells)
Fee Schedule

cc: Mr. Merle Pautsch - MDRC
Mr. S. Mario Stavale - MDRC

Accepted By:

CST Environmental, Inc. Date

§:\marc\propogalundrewell.prp

NN\ ——
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TABLE 1
ESTIMATED BUDGET
WELL ABANDONMENT (8-INCH WELLS)

MDRC HARBOR GATEWAY PARCEL
LOS ANGELES, CALIFORNIA %

Task 1: Health and Safety Plan $200

Task 2: Underground Clearance, Permitting and Agency Notification $310
- DHS Permits

Task 3: Well Abandonment (Based on 3 Days yland includes Disposal) $16,575

Task 4: Letter Report | ‘ . $1,500

Task 5: Project Management v ) 7 $400

N\ —
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TABLE 2
ESTIMATED BUDGET
WELL ABANDONMENT (10-INCH WELLS)

MDRC HARBOR GATEWAY PARCEL

LOS ANGELES, CALIFORNIA
Task 1: Health and Safety Plan $200
Task 2: Underground Clearance, Permitting and Agency Notification $310
- DHS Permits
Task 3: Well Abandonment (Based on 3 Dayé and includes Disposal) $18,575
Task 4: Letter Report | $1,500
Task 5: Project Management ' $400

N\ ——
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i

TABLE 3
ESTIMATED BUDGET
WELL ABANDONMENT (12-INCH WELLS)

MDRC HARBOR GATEWAY PARCEL
LOS ANGELES, CALIFORNIA

Task 1: Health and Saf:ty Plan ‘ $200 |

Task 2: Underground Clearance, Permitting and Agency Notification $310
- DHS Permits |

Task3:  Well Abandonment (Based on 3 Days and includes Disposal) $20,575

Task 4: Letier Report 8 $1,500

Task §: Project Management

7NN\ ——
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TABLE 4
ESTIMATED BUDGET
WELL ABANDONMENT (14-INCH WELLS)

MDRC HARBOR GATEWAY PARCEL
LOS ANGELES, CALIFORNIA

P.B8711

| Task 1: Health and Safety Plan | $200
Task 2: Underground Clearance. Permitting and Agency Notification $310
- DHS Permits
Task 3: Well Abandonment (Based on 3 Days and includes Disposal) $22,575
Task 4: Letter Report | $1,500
Task 3: Project Management

NN\ ——
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TAITE TRONMENTAL MANAGEMENT .

1997 SCHEDULE OF FEES

Hourly Rate
1175111 | RO RU PRI PPPIUULUTULUPPRNRROt $118.00
Senior Project Manager ..........c..covuienieincisivnnnencenenns Ceeebeasearaecresresarararararares $98.00
Senior Engineer/Geologist®.............cceeuiennnnn. Cererenrerrasens averns et dn e e e r et e e ans $95.00
Project Manager .............vuuiiiiniiiiiimiieiee e e, P S $85.00
Project Engineer/Geologist® ... ..cuurueiirninicnreninictiiiiraaruein i iraeiaraien e rasararanaaaaneaanss $78.00
Staff EDgineer/GeolOgist™ .. ... ocuunniieniemi ittt it rr e s e s s a st a e s e ne s $67.00
CoONSIIUCHION SUPETVASOT .. evucuiniintiiiantara et e eiaaianeeeae st et arua e s raana s sasnsaanes $65.00
Industrial Hygienist .........c...cocuvvurenreennnes b reteeereaeetaeaereearaaetneeaaassesenirosransasie $75.00
Senior Technician/MAINIENANCR .. ....coemeeenenaaeieneaennacneseboiansaseainrsos Parnanasasnsnsnnenns $50.00
Construction Foreman ..........ccooevurrucreaniannee SO $45.00
Technician/Maintenance............occeievnivnrannnne. S SN $45.00
51,7 ) 1 o PR $30.00
D) V173 SO PR PP PSPPI $40.00
TeChDICA] FItOT .. oeeneeeoeiieeeseeeeereeresearareesassesanessessstsesantsrarssnssnaesansrnnssseansns $50.00
Technical SeCTerary .....o.oeeeuverucirncnrrienininnns eeemeranaa S eveveerreeanernreraaereraneraantas $35.00
AJMINISIALIVE ....vvvrnrirnrereriiiernrennreneennrnnen eeeireeeenecPanaaes vessrirasrarieennnsnasneans $30.00
Computer (CADD and Modeling) ... .eveeeeeeemeerrueererssressnsensans eeeereerrra e $30.00
WOId ProCeSSINE. . .vuvueeeeitniaeneinieiireteiiitat et e e et e meene e s raiesasasaaaeasansansnsnesais $35.00
* Includes hydrogeologists, hydrologists, geophyswms envu'onmental scientists, and

computer specialists.

The above labor rartes are based on an eight-hour day. Time in excess of eight hours and Saturday
work will be charged at 1.5 times the rate for hourly personnel. Sunday and holiday work will be
charged at 2 times the rate.

Site work requiring Level C protection will have va, 15% surcharge, Level B 50% and Level A
100%. ‘ oo

CONTRACTOR-OWNED EQUIPMENT

Bobcat with backhoe attachment........c..oeeeviceiiieiciinnni SUPPTOPPUPN $165.00/day
Hy Ram attachment .............cococoevuriumennnnne SOOI $100.00/day
DUurmp tTUCK .. euvenreiireeiecenaiaieeeneeaieeenaanaes e teerreerenereevesareeaarre e e i rrrne $120.00/day
175 CFM Compressor with two 90-1b breakers.................. Merererere e rerraereeriaeaas $120.00/day
100 CFM Compressor with 90-1b breaker..........c..oociiiiiiiiiiiiiinn e $95.00/day
(0)V7-N.Y (= 1> S SO O SO PP $100.00/day
COMDCTOE SAW......enno i e et et e e e eaese it s sentrsnartassasaasansensnssansas $45.00/day
(061141 o771 (s PP et taeereteraentaeeceeatnetertreaesaatatanensan $45.00/day
Helium Leak Detector .......c.ooeiiiiceiierciiceiirrtirearrecaseneans ieeriesanes wrrearaneas $300.00/test
Panametrics System 250 Hygrometer ..........cccveveeuvnnncnaanns erenns v revevnens $200.00/day
Tank DevaporiZation............ovoivermrrrresiesenersessermnaresinvinsiassniionsessnns eeeeaeas $200.00/tank
)Y F1r=) ¢ £-1 KISy Cost + 15%
205 1171 O S Cost + 15%
SUBCONIIACIONS ...evteeunneeeemnneeeenuaaanesasreesamrressnrensesssssssenseriasnsessnassnsesnnnes Cost + 15%
1Y £ 0= 0T OO e e e taetrataen e eeeeneneneanenranraane $0.35/mile
TTAVEl/SUDSISIENICE -.vuvuieuenneariternraenemncuaeneeentrneaaressannsesnssarsisssnasassnsorassssnes Cost + 15%
B3 o1 LTS P U USUS RN 30 days net

BOE-C6-0110452
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CONDITIONS OF SERVICE

Site Conditions

1. Information provided by the Los Angeles County Hydrologic Records Department
reported depth to groundwater at 101.1 feet below ground surface in well No. 794C,
located on the site, on April 24, 1996.

Client-Furnished Services

1. The client will provide available information regarding the locations and dimensions of
underground piping, utilities and other available site reports and information upon

request.
2. The client will provide timely access to the site.

3. The client will provide access to water. It is TEMs understanding that there 1s no
electrical power available. . .

4. The client will provide for the demolition of each pump house.

Basis for Estimated Cost and Schedule

1. Restrictions on the hours when drilling can be condticted will not impact work
progress. ‘
2. The lump sum for pump and concrete removal, disposal, well abandonment activities

is based on three (3) 8-hour days.

3. No hazardous concentrations of petroleum products should be encountered during the
field program that require immediate remedial activities.

4. Drilling services may be provided by West Hazmat Drilling Cerporation of Anaheim,
California under direct contract to TEM.

5. All waste material generated during we!l abandonm :at ac’:- «ti=: wi:l be properly
disposed of by TEM. ‘ '

6. The well abandonment permits will be obtained from the Los Angeles County

Department of Health Services and/or Regional Water Qualit: Control Board
(RWQCB) and all applicable regulatory agencies as required.

¥ v - - %
‘ i
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MDRC Harbor Gateway Parcel : January 3, 1997
Conditions of Service

Eaa
P

General
1. TEM has reviewed the project site and has verified all existing site conditions.
2. Changes in the conditions which may impact the scope of work and/or modify the

estimated budget and schedule will be discussed with the clien: and agreed upon before
changes in scope, budget, and/or schedule are made.

TOTAL P.11
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